STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED

4

NUMBER OF BI DDERS 2

Bl D RANK

04/ 27/ 04
02-0C6904

02- TRI - 299- 53. 5/ 60. 8

FUND TOTAL HML
ENG NEERS EST

Bl D TOTAL

539, 035. 00

622, 876. 00

Bl D

SUMMARY

DEPARTMENT

IN TRINITY COUNTY NEAR WEAVERVI LLE
FROM | NDUSTRI AL PARK WAY TO 0.3 KM

ASPHALT CONCRETE OVERLAY

850, 000

569, 000. 00 AMOUNT UNDER

Bl DDER | D

2

VEST OF STEEL BRI DGE ROAD

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 28/ 04

CONTRACT CODE 'F '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS
29, 965. 00

25

PERCENT UNDER EST 5. 27

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

J F SHEA CO I NC
P O BOX 494519

REDDI NG CA 96049-4519

530 241-5105
00295418
FAX 530 241-5570

530 246-4292
00177061
FAX 530 246-9940

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



02- 0C6904 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 27/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE TRAFFI C MARKI NGS
REDDI NG CA
TERRY HANSEN ELECTRI C TRAFFI C MONI TORI NG STATI ON

| GO CA



02- 0C6904 Bl D245

02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 27/ 04 04/ 28/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY | TEM 7
ANDERSON CA
APPLY A LI NE ITEMS 6 AND 11 THRU 14
REDDI NG CA
TERRY HANSEN ELECTRI CAL | TEM 15
| GO CA
TRAFFI C SOLUTI ONS | TEMS 3 THRU 5 ( PARTI AL)

REDDI NG CA



02- 0C6904 Bl D245

02- TRI - 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 27/ 04 04/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 47 48. 00 2, 256. 00
7 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 22 240. 00 5, 280. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1,160 35. 00 40, 600. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 5,970 66. 50 397, 005. 00
10 391003 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 46 1. 00 46. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 48. 00 8, 160. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 19, 900 .45 8, 955. 00
( SPRAYABLE)
13 (S) 032719 THERVOPLASTI C TRAFFI C STRI PE M 8, 710 1.30 11, 323. 00
( SPRAYABLE, 2- COAT)
14 (S) 850122 PAVEMENT MARKER EA 2,320 8. 00 18, 560. 00
( RETROREFLECTI VE- RECESSED)
15 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 11, 850. 00* 11, 850. 00

TOTAL 539, 035. 00



02- 0C6904 Bl D245
02- TRI - 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 27/ 04 04/ 28/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00* 1500. 00

2 3, 500. 00* 3500. 00

3 2,200. 00* 2200. 00

4 50, 000. 00* 50000. 00

5 3, 100. 00* 3100. 00

6 53. 00 2491. 00

7 150. 00 3300. 00

8 36. 00 41760. 00

9 70. 00 417900. 00

10 700. 00 32200. 00

11 55. 00 9350. 00

12 .50 9950. 00

13 1.50 13065. 00

14 8. 00 18560. 00

15 14, 000. 00* 14000. 00

TOT 622, 876. 00



